


**BID TABULATION
 FOR THE
 HIGHWAY 82 WATERLINE RE-LOCATION
 ALDOT PROJECT # NHF-0006(562)
 PICKENS COUNTY, ALABAMA
 BID DATE: DECEMBER 8, 2016**

ITEM NO.	ITEM DESCRIPTION - BASE BID	UNIT	EST QUANTITY	PRICE CIVIL SERVICES, INC.		B.W. HOBSON CONSTRUCTION		ROBINSON & SONS CONST. SERVICES		SINGLETON EXCAVATION, INC.	
				UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT
1	Mobilization	L.S.	1.0	\$ 30,077.29	\$ 30,077.29	\$ 15,000.00	\$ 15,000.00	\$ 23,800.00	\$ 23,800.00	\$ 25,000.00	\$ 25,000.00
2	Clearing and Grubbing	Acre	6.0	\$ 613.00	\$ 3,678.00	\$ 4,500.00	\$ 27,000.00	\$ 3,900.00	\$ 23,400.00	\$ 7,000.00	\$ 42,000.00
3	6" PVC (CL. 200) Water Line	L.F.	3,818	\$ 14.82	\$ 56,582.76	\$ 15.50	\$ 59,179.00	\$ 8.07	\$ 30,811.26	\$ 8.92	\$ 34,056.56
4	10" Steel Casing (Bored-in-Place)	L.F.	539	\$ 123.15	\$ 66,377.85	\$ 109.20	\$ 58,858.80	\$ 155.10	\$ 83,598.90	\$ 175.00	\$ 94,325.00
5	3/4" HDPE Service Line	L.F.	500	\$ 1.03	\$ 515.00	\$ 6.03	\$ 3,015.00	\$ 4.40	\$ 2,200.00	\$ 8.00	\$ 4,000.00
6	3/4" x 6" Saddle & Corporation Stop	EA	2	\$ 71.78	\$ 143.56	\$ 291.78	\$ 583.56	\$ 350.00	\$ 700.00	\$ 222.49	\$ 444.98
7	New 3/4" Water Meter Assembly	EA	2	\$ 186.59	\$ 373.18	\$ 536.59	\$ 1,073.18	\$ 760.00	\$ 1,520.00	\$ 1,010.08	\$ 2,020.16
8	New 6" Gate Valve (including box and marker)	EA	14	\$ 2,000.00	\$ 28,000.00	\$ 959.78	\$ 13,436.92	\$ 880.00	\$ 12,320.00	\$ 695.00	\$ 9,730.00
9	2" Blow-off Valve Assembly	EA	2	\$ 3,000.00	\$ 6,000.00	\$ 1,452.96	\$ 2,905.92	\$ 960.00	\$ 1,920.00	\$ 2,046.09	\$ 4,092.18
10	Air Release Valve Assembly	EA	2	\$ 2,980.00	\$ 5,960.00	\$ 1,790.00	\$ 3,580.00	\$ 1,150.00	\$ 2,300.00	\$ 2,591.09	\$ 5,182.18
11	Demolition and Removal of Existing Water Lines (All line sizes, valves and meters)	L.F.	3,652	\$ 0.01	\$ 36.52	\$ 8.50	\$ 31,042.00	\$ 6.30	\$ 23,007.60	\$ 20.00	\$ 73,040.00
12	Asphalt Repair of Driveways	S.Y.	100	\$ 10.50	\$ 1,050.00	\$ 37.00	\$ 3,700.00	\$ 51.00	\$ 5,100.00	\$ 145.00	\$ 14,500.00
13	Size No. 67 Stone Base	C.Y.	250	\$ 30.00	\$ 7,500.00	\$ 30.00	\$ 7,500.00	\$ 39.00	\$ 9,750.00	\$ 22.00	\$ 5,500.00
14	Tie to Existing Water Lines	EA	4	\$ 2,115.00	\$ 8,460.00	\$ 3,661.20	\$ 14,644.80	\$ 3,300.00	\$ 13,200.00	\$ 3,661.20	\$ 14,644.80
15	Silt Fence, Type A (Stormwater Control)	L.F.	5,000	\$ 4.00	\$ 20,000.00	\$ 4.00	\$ 20,000.00	\$ 4.25	\$ 21,250.00	\$ 3.93	\$ 19,650.00
16	Grassing (Erosion & Stormwater Control Measures)	Acre	6	\$ 667.00	\$ 4,002.00	\$ 1,600.00	\$ 9,600.00	\$ 1,900.00	\$ 11,400.00	\$ 1,251.80	\$ 7,510.80
17	6" Dia. HDPE (DR-9) Water Line	L.F.	1,312	\$ 8.57	\$ 11,243.84	\$ 22.23	\$ 29,165.76	\$ 28.00	\$ 36,736.00	\$ 8.00	\$ 10,496.00
				\$ 250,000.00		\$ 300,284.94		\$ 303,013.76		\$ 366,192.66	
AMOUNT READ				\$ 250,000.00		\$ 300,304.94		\$ 303,013.76		\$ 366,192.66	
DIFFERENCE				\$ -		\$ (20.00)		\$ -		\$ -	

I hereby certify, to the best of my knowledge, that this is a true and correct tabulation of bids which were received on December 8, 2016 at 1:00 pm local time for the Highway 82 Waterline Re-Location between Gordo and Tuscaloosa County Line.



 Keith H. McCraney
 Project Manager
 E.P. & Associates

